
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    06/13/06                    IN SHASTA AND SISKIYOU COUNTIES IN                                 06/14/06
     CONTRACT NUMBER     02-387304                   AND NEAR DUNSMUIR FROM 0.9 KM                            CONTRACT CODE 'A '
     LOCATION            02-SHA-5-58.0/67.0          NORTH OF SIMS ROAD UNDERCROSSING TO                       71 CONTRACT ITEMS
                                                     SACRAMENTO RIVER BRIDGE OVERHEAD

                                                     RESURFACE ASPHALT CONCRETE                FEDERAL AID  ACIM-005-8(325)718
                                                                                                            ACIM-005-8(325)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  7.0%
 PROPOSALS ISSUED     4   FUND TOTAL   HA22     19,400,000                         TOTAL NUMBER OF WORKING DAYS    150

 NUMBER OF BIDDERS  2    ENGINEERS EST     17,736,864.00  AMOUNT UNDER        136,864.00        PERCENT UNDER EST  0.77
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1        17,600,000.00    2              J F SHEA CONSTRUCTION INC             530 246-4292
                                                                                                  00769989
                                                            P O BOX 494519                    FAX 530 246-9940
                                                            REDDING CA  96049-4519

                   2        18,996,368.00    1              KIEWIT PACIFIC CO                     360 693-1478
                                                                                                  00433176
                                                            P O BOX 1769                      FAX 360 693-5582
                                                            VANCOUVER WA  98668



          02-387304                                                                                                BID245
          02-SHA-5-58                                                                                              PAGE  2
          06/13/06                                                                                                 06/14/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     A C DIKE COMPANY                                             ITEMS 39 AND 40 (PARTIAL)
           LINCOLN CA

           APEX FENCE COMPANY                                           ITEMS 22, 59 THRU 64 AND 71 (PARTIAL)
           ANDERSON CA

           JERRY LEE FORD CONSTRUCTION                                  ITEMS 23 THRU 27, 43, 53 THRU 58 AND 71 (PARTIAL)
           REDDING CA

           SWPPP SOLUTIONS                                              ITEM 3
           REDDING CA

           TERRY HANSEN ELECTRIC                                        ITEM 70
           REDDING CA

           VANGUARD CONSTRUCTION                                        ITEM 65 (PARTIAL)
           OAKLAND CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           AMERICAN CIVIL CONSTRUCTORS                                  POLYESTER CONCRETE OVERLAY, JOINT SEALS, TREAT BRIDGE DECKS
           BENICIA CA

           APEX FENCE COMPANY                                           METAL BEAM GUARD RAIL
           ANDERSON CA

           APPLY A LINE INC                                             STRIPING, MARKING AND RUMBLE STRIP
           ANDERSON CA

           TERRY HANSEN ELECTRIC                                        TRAFFIC MONITORING STATION
           REDDING CA

           TRAFFIC SOLUTIONS INC                                        CONSTRUCTION AREA SIGNS
           REDDING CA

           VANGUARD CONSTRUCTION                                        CONCRETE BARRIER
           OAKLAND CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            2,500.00         2,500.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY        150              500.00        75,000.00
       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            7,500.00         7,500.00
                         PROGRAM
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           14,000.00        14,000.00
       5     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            6            1,800.00        10,800.00
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM          110,000.00       110,000.00
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          244,000.00       244,000.00
       8 (S) 120102      TRAFFIC CONTROL SURVEILLANCE                   LS     LUMP SUM          158,000.00       158,000.00
       9 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M        35,100                4.90       171,990.00
      10 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2          630               93.00        58,590.00
      11 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          870               36.00        31,320.00
      12 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           66,000.00        66,000.00
      13 (S) 039118      PORTABLE RADAR TRAILER                         EA            2            1,100.00         2,200.00
      14     129000      TEMPORARY RAILING (TYPE K)                     M         8,510               41.00       348,910.00
      15     129100      TEMPORARY CRASH CUSHION MODULE                 EA          540              110.00        59,400.00
      16     150710      REMOVE TRAFFIC STRIPE                          M        18,200                3.15        57,330.00
      17 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          230               63.00        14,490.00
      18     150722      REMOVE PAVEMENT MARKER                         EA        1,010                8.40         8,484.00
      19     150771      REMOVE ASPHALT CONCRETE DIKE                   M        15,600                8.40       131,040.00
      20     150846      REMOVE CONCRETE PAVEMENT                       M3        1,880              487.00       915,560.00
      21     150857      REMOVE ASPHALT CONCRETE SURFACING              M2        5,085               45.00       228,825.00
      22 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M        12,400               23.00       285,200.00
      23     152415      ADJUST EDGE DRAIN CLEANOUT                     EA           37              525.00        19,425.00
      24     152430      ADJUST INLET                                   EA          170            3,000.00       510,000.00
      25     152437      ADJUST OVERSIDE DRAIN                          EA           30              735.00        22,050.00
      26     152555      ADJUST SLOTTED DRAIN TO GRADE                  M           430              163.00        70,090.00
      27     152604      MODIFY INLET                                   EA            1            2,700.00         2,700.00
      28 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       64,200                5.00       321,000.00
      29     153221      REMOVE CONCRETE BARRIER                        M           630              135.00        85,050.00
      30     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2        6,645               14.00        93,030.00
      31     153235      CLEAN BRIDGE DECK                              M2        1,310               17.00        22,270.00
      32     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN      4,550               31.00       141,050.00
      33     260210      AGGREGATE BASE (APPROACH SLAB)                 M3            7              895.00         6,265.00
      34     390095      REPLACE ASPHALT CONCRETE SURFACING             M3        1,280              396.00       506,880.00
      35     390102      ASPHALT CONCRETE (TYPE A)                      TONN     19,600              110.00     2,156,000.00
      36     390106      ASPHALT CONCRETE (OPEN GRADED)                 TONN      9,250              100.00       925,000.00
      37     390126      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     61,200              110.00     6,732,000.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      38     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2        2,430               33.00        80,190.00
                         AREA)
      39     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           270                3.00           810.00
      40     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M        15,300                2.63        40,239.00
      41     394054      SHOULDER RUMBLE STRIP                          STA         640              100.00        64,000.00
                         (AC, GROUND-IN INDENTATIONS)
      42     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3           70            2,200.00       154,000.00
                         (TYPE R)
      43 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            2.1          4,400.00         9,240.00
      44     510800      PAVING NOTCH EXTENSION                         M3            0.7          5,500.00         3,850.00
      45     511118      CLEAN EXPANSION JOINT                          M           693              100.00        69,300.00
      46     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3          201            3,084.00       619,884.00
      47 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               M2        6,645               37.00       245,865.00
      48 (S) 519117      JOINT SEAL (MR 30 MM)                          M           255              149.00        37,995.00
      49 (S) 519120      JOINT SEAL (MR 15 MM)                          M           449              149.00        66,901.00
      50 (S) 519142      JOINT SEAL (MR 40 MM)                          M            15              237.00         3,555.00
      51 (F) 540102      TREAT BRIDGE DECK                              M2        1,310                9.50        12,445.00
      52     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L           596               23.00        13,708.00
                         (LOW ODOR)
      53     620913      600 MM ALTERNATIVE PIPE CULVERT                M            13              966.00        12,558.00
      54     680933      200 MM PERFORATED PLASTIC                      M            36              380.00        13,680.00
                         PIPE UNDERDRAIN
      55     705337      600 MM ALTERNATIVE FLARED END SECTION          EA            1              735.00           735.00
      56     721009      ROCK SLOPE PROTECTION                          M3            3              525.00         1,575.00
                         (FACING, METHOD B)
      57     729010      ROCK SLOPE PROTECTION FABRIC                   M2            7              150.00         1,050.00
      58 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG          288                6.50         1,872.00
      59     820111      UNDERDRAIN MARKER                              EA            2               53.00           106.00
      60     820112      MARKER (CULVERT)                               EA            3               53.00           159.00
      61     839541      TRANSITION RAILING (TYPE WB)                   EA           33            3,200.00       105,600.00
      62 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            1            3,400.00         3,400.00
      63 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           39            2,000.00        78,000.00
      64 (S) 839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA           35              735.00        25,725.00
      65     839701      CONCRETE BARRIER (TYPE 60)                     M           630              260.00       163,800.00
      66 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          230               79.00        18,170.00
      67 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M       134,000                 .62        83,080.00
                         (SPRAYABLE)
      68 (S) 850121      PAVEMENT MARKER (NON-REFLECTIVE-               EA           37               65.00         2,405.00
                         RECESSED)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      69 (S) 850122      PAVEMENT MARKER                                EA        7,100                9.00        63,900.00
                         (RETROREFLECTIVE-RECESSED)
      70 (S) 860930      TRAFFIC MONITORING STATION                     LS     LUMP SUM           69,000.00        69,000.00
      71     999990      MOBILIZATION                                   LS     LUMP SUM          919,254.00       919,254.00

                                                                                                  TOTAL        17,600,000.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
   1 |         5,000.00       5000.00
   2 |         2,000.00     300000.00
   3 |         7,500.00       7500.00
   4 |       100,000.00     100000.00
   5 |         3,500.00      21000.00
   6 |       130,000.00     130000.00
   7 |       420,000.00     420000.00
   8 |        17,000.00      17000.00
   9 |             5.00     175500.00
  10 |            88.00      55440.00
  11 |            34.00      29580.00
  12 |       100,000.00     100000.00
  13 |        22,000.00      44000.00
  14 |            45.00     382950.00
  15 |           300.00     162000.00
  16 |             3.00      54600.00
  17 |            60.00      13800.00
  18 |             4.00       4040.00
  19 |             6.00      93600.00
  20 |           125.00     235000.00
  21 |            25.00     127125.00
  22 |            49.50     613800.00
  23 |           410.00      15170.00
  24 |         2,000.00     340000.00
  25 |           400.00      12000.00
  26 |           300.00     129000.00
  27 |         2,000.00       2000.00
  28 |             6.50     417300.00
  29 |            50.00      31500.00
  30 |             6.00      39870.00
  31 |             6.00       7860.00
  32 |            40.00     182000.00
  33 |           300.00       2100.00
  34 |           350.00     448000.00
  35 |           100.00    1960000.00
  36 |           110.00    1017500.00
  37 |           125.00    7650000.00
  38 |            30.00      72900.00
  39 |             2.50        675.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
  40 |             2.50      38250.00
  41 |            95.00      60800.00
  42 |         1,200.00      84000.00
  43 |         3,000.00       6300.00
  44 |         8,500.00       5950.00
  45 |           143.00      99099.00
  46 |         2,700.00     542700.00
  47 |            45.00     299025.00
  48 |           180.00      45900.00
  49 |           198.00      88902.00
  50 |           340.00       5100.00
  51 |             7.00       9170.00
  52 |            24.00      14304.00
  53 |           350.00       4550.00
  54 |           475.00      17100.00
  55 |           500.00        500.00
  56 |           500.00       1500.00
  57 |           100.00        700.00
  58 |             3.00        864.00
  59 |           100.00        200.00
  60 |            75.00        225.00
  61 |         2,100.00      69300.00
  62 |         3,500.00       3500.00
  63 |         2,100.00      81900.00
  64 |           525.00      18375.00
  65 |           235.00     148050.00
  66 |            75.00      17250.00
  67 |              .60      80400.00
  68 |            62.00       2294.00
  69 |             8.50      60350.00
  70 |        70,000.00      70000.00
  71 |     1,700,000.00    1700000.00

 TOT                   18,996,368.00


